

ELEMIS

Skin Wellness
Advent Calendar
The Complete Collection

ELEMIS

ELEMIS

END OF MARCH POP UP
12-08-2022





THE MOB SERVICES
ROUTE MAP
VEHICLE OPTIONS
COST BREAKDOWN

03
04
05
08

THANK YOU

09



THE MOB SERVICES



**Concept
Ideation**



Logistics



**Consumer
Journey Strategy**



**Launch Party
Planning**



Design



Build-Out




**Sustainability and
Rewards Strategy**



Staffing

ELEMIS 2023 TOUR MAP


1 WEEK TRAVEL TIME IN BETWEEN CITIES
2 X DAYS IN EACH CITY [SATURDAY & SUNDAY]



VEHICLE OPTIONS



32' DOUBLE DECKER



16' BOX TRUCK



DOUBLE DECKER

[NYC ONLY]



COST BREAKDOWN

DOUBLE DECKER

[NYC ONLY]

Date:	12/05/22	32' Double Decker 1 Market	
	Item	Min [2 Days]	Max [3 Days]
Buss Lease + Additional Production	Vehicle Lease: Includes Driver, Gaz, Storage and Operating Cost [2 Days Vs 3 Days]	\$50,000	\$75,000
	Vinyl Wrap Exterior	\$16,500	\$16,500
	Vinyl Wrap Interior [Compleat Wraped of the interior]	\$40,000	\$40,000
	Production Build Out (Fabrication, Custom Built etc, Signage)	\$70,000	100000
	Sourcing	\$10,000	20000
	Subtotal	\$186,500	\$251,500
Services	Agency Fee [20%]	\$37,300	\$50,300
	Concept Ideation + Design [Schemtics, Blue Prints, Production Files]	\$12,500	\$12,500
	Project Management, Location Scouting, Handeling Lease With Location, Staff Hiring	\$7,500	\$7,500
Location Fee	NY Permit [2 Vs 3 Days]	\$15,600	\$23,400.00
STAFFING : 8 DAYS	Staffing- BAs : 6 BA's x 10 hr day [2 Days Vs 3]	\$6,000	\$9,000
	Electronic Log Device (ELD) Dedicated ELD service to maintain log books, location tracking, vehicle maintenance updates for the duration of the program	\$6,750	\$6,750
	Tour Supply Allowance - Cleaning supplies, ratchet straps, load blankets, misc. shipping needs, etc.	\$1,400	\$1,400
	Tour Contingency	\$5,000	\$5,000
	TOTAL	\$278,550	\$367,350



COST BREAKDOWN

	Item	32' Double Decker 5 city activation	16' Box Truck 1 Market	16' Box Truck x 5 city activation
Buss Lease + Additional Production	Vehicle Lease: Includes Insurance & DOT # (also include lease during production/demo):	\$40,000	\$22,500	\$30,000
	Vinyl Wrap	\$29,125	\$18,130	\$18,130
	Production Build Out (interior, signage, pm fee)	\$70,000	\$55,000	\$55,000
	Labor Hours: 500 vs 250	\$60,000	\$35,000	\$35,000
	Sourcing	\$25,000	\$15,000	\$15,000
	Subtotal	\$224,125	\$145,630	\$153,130
Services	Agency Fee [20%]	\$44,825	\$29,126	\$30,626
	Concept Ideation + Design [Schematics, Blue Prints, Production Files]	\$12,500	\$12,500	\$12,500
	Project Management, Location Scouting, Handeling Lease With Location, Staff Hiring	\$10,000	\$7,500	\$10,000
Location Fee	NY or LA Location Permit (Estimate) : x 2 days	-	\$30,000	-
	Permit x 5 cities	\$100,000	-	\$100,000
STAFFING : 8 DAYS	Staffing- BAs : 4 BA's x 9 hr day	\$18,000	\$3,600	\$18,000
Operation: March - May	CDL Driver/ Tour Manager : 1.5 weeks vs 4 weeks	\$29,250	\$6,600	\$23,100
	Driver Per Diem Per diem for staff include hotel, meals and flight	\$17,640	\$4,410	\$17,640
	Transport: Include Overnight Parking, In Between activation storage, Fuel, Washes (double decker require overheight permit)	\$95,000	\$9,600	\$13,500
	Electronic Log Device (ELD) Dedicated ELD service to maintain log books, location tracking, vehicle maintenance updates for the duration of the program	\$13,860	\$4,050	\$7,650
	Tour Supply Allowance - Cleaning supplies, ratchet straps, load blankets, misc. shipping needs, etc.	\$3,200	\$2,520	\$3,200
	Tour Contingency	\$8,000	\$5,000	\$5,000
	Vehicle management and operation, staff management, DOT management, budget management..	\$11,400	\$5,400	\$7,020
	COI - Location	\$2,000	\$2,000	\$2,000
	PUM Travel Cost	\$3,500		\$3,500
	TOTAL	\$593,300	\$265,936	\$406,866





THANK YOU!



WWW.POPUPMOB.COM

72 ALLEN STREET
3RD FLOOR
NEW YORK, NY 10002