



ELEMIS
LONDON

MOBILE SHOWROOM OPPORTUNITIES

Elemis London

VEHICLE OPTION #1

ELEMIS
LONDON

Elemis Glass Double Decker (G4)

Vehicle Benefits:

- The Looking Glass (or Glass Double Decker) is a vehicle designed to allow brands to flex their creative muscles for experiential activations and traffic-stopping mobile installations
- The G4 is the ideal platform for product showcases and walk-in experiences (e.g., facials)
- Interior lighting draws eyes at night, custom routes ensure the right eyes are looking, and audio systems & digital displays facilitate multisensory consumer engagement
- Includes:
 - Two points of entry and exit
 - Single interior levels
 - Panoramic windows
 - Storage
 - Window dimensions: 34 ft W x 6.4 ft H



***VEHICLE SUBJECT TO AVAILABILITY AT TIME OF CONTRACTING**

***Estimated Investment:
\$350K - \$370K***

VEHICLE OPTION #1

Glass Double Decker Activation Elements

ELEMIS
LONDON

ESTIMATES OUTLINED ON THE FOLLOWING SLIDE INCLUDES:

Vehicle Lease

- Exclusive use of vehicle for a 3-week campaign, 6 custom route days, 6 total activation days, 8hrs/day launching in NYC and traveling to Miami; Tentative Tour Schedule on following slide
- Round trip transportation of vehicle from production facility to activation location(s) + transportation to Miami
- Vehicle maintenance: Insurance, fuel, parking/storage, tolls, washes, etc.

Custom Production

- Vinyl Wrap (full exterior & interior)
- Finish Out Allowance for interior customization
 - *Budget included is based on previous campaigns and this will be subject to change based on final interior design*
- Digital proofs of creative as developed in partnership with Elemis
- Exterior Signage – display stands introducing people walking by to the experience, etc.

Staffing

- Brand Ambassadors – Four (4) BAs on site, 8 hrs/day
- Onsite Project Manager in NYC + MIA
- Activation Manager – responsible for all on-site activity and staff management
- Dedicated Driver – vetted driver with necessary DOT compliance documentation

Permits

- (3) NYC curb land permits
- (3) MIA permits

Glass Double Decker Sample Schedule:

March 2023:

- 3/28: Campaign Start Date - NYC Custom Route
- 3/29: NYC Custom Route
- 3/30 - 4/1: (3) NYC Activation Days

April 2023:

- 4/2 - 4/4: Drive to Miami
- 4/5: Driver Day Off
- 4/6: Maintenance / Bus Prep / Bus Wash
- 4/7 - 4/9: (3) Miami Activation Days
- 4/10 - 4/11: MIA Custom Route

April 2023 (Cont).

- 4/12: Driver Day Off
- 4/13 - 4/15: Drive to NYC
- 4/16: Maintenance / Bus Prep / Bus Wash
- 4/17: NYC Custom Route

VEHICLE OPTION #2

Elemis 18' Glass Truck

Vehicle Benefits

- Glass Trucks are designed specifically for showcasing your product or experiences at street level
- Fabricated with three glass sides, Glass Trucks are ideal for bringing a pop-up showroom, Instagrammable environment or other creative installation to any location you desire it
- Our production team can transform the interior into the branded environment (or spa!) you dream of
- Includes:
 - 3 glass walls
 - Customizable interior with stairs to enter and exit
 - AC/heating for temperature
 - Built-in generator
 - Exterior blank canvas
 - Footprint: 18' Long x 8'. Wide x 8' Tall

***Estimated Investment :
\$435K - \$450K***

ELEMIS
LONDON



***VEHICLE SUBJECT TO AVAILABILITY AT TIME OF CONTRACTING**

VEHICLE OPTION #2

Glass Truck Activation Elements

ELEMIS
LONDON

ESTIMATES OUTLINED ON THE FOLLOWING SLIDE INCLUDES:

Vehicle Lease

- Exclusive use of vehicle for a 7-week campaign, 14 total activation days, 8hrs/day launching in NYC and traveling to LA with stops in Chicago, Miami, Dallas/Austin; Tentative Tour Schedule on following slide
- Round trip transportation of vehicle from production facility to activation location(s) + transportation
- Vehicle maintenance: Insurance, fuel, parking/storage, tolls, washes, etc.

Custom Production

- Vinyl Wrap (full exterior & interior)
- Finish Out Allowance for interior customization
 - *Budget included is based on previous campaigns and this will be subject to change based on final interior design*
- Digital proofs of creative as developed in partnership with Elemis
- Exterior Footprint – display stands introducing people walking by to the experience, etc.

Staffing

- Onsite Project Manager in all city stops
- Activation Manager – responsible for all on-site activity and staff management
- Dedicated Driver – vetted driver with necessary DOT compliance documentation

**Please note, pricing does not include permitting or brand ambassadors*

Glass Truck Sample Schedule:

March 2023:

- 3/20 – 3/27: Build Days
- 3/28 – 3/30: (3) NYC Activation Days
- 3/31: Prep to Drive to Chicago

April 2023:

- 4/1 – 4/2: Drive to Chicago
- 4/4: Driver off Day
- 4/5: Maintenance/Prep Truck
- 4/6 – 4/8: (3) Chicago Activation Days
- 4/9– 4/11: Drive to MIA
- 4/12: Driver Off Day
- 4/13: Maintenance/Prep Truck
- 4/14 – 4/15: (2) MIA Activation Days
- 4/16: Driver Off Day

April 2023 (Cont).

- 4/17 – 4/19: Drive to Dallas
- 4/20–: Maintenance/Prep Truck
- 4/21 – 4/23: (2) DAL/AUS Activation Days
- 4/24: Driver Day off
- 4/25 – 4/27: Drive to LA
- 4/28: Maintenance/Prep Truck
- 4/29 – 4/30: (2) LA Activation Days

May 2023:

- 4/30 – 5/1: Driver Off Days
- 5/2 – 5/7: Drive Back to NYC
- 5/8 – 5/9: Uninstall
- 5/9: Finish!

Tell Better Stories

CONTACT

Leila Pozin

lpozin@vectormedia.

SOCIAL



[@vectormedia](#)